

Gardner-Webb University

Digital Commons @ Gardner-Webb University

Dover Memorial Chapel

Campus Buildings & Grounds

3-15-1971

Proposal - 1971, March 15 (2)

Laxton Construction Co., Inc.

Follow this and additional works at: <https://digitalcommons.gardner-webb.edu/gardner-webb-buildings-and-grounds-dover-chapel>

Recommended Citation

Laxton Construction Co., Inc., "Proposal - 1971, March 15 (2)" (1971). *Dover Memorial Chapel*. 40. <https://digitalcommons.gardner-webb.edu/gardner-webb-buildings-and-grounds-dover-chapel/40>

This Book is brought to you for free and open access by the Campus Buildings & Grounds at Digital Commons @ Gardner-Webb University. It has been accepted for inclusion in Dover Memorial Chapel by an authorized administrator of Digital Commons @ Gardner-Webb University. For more information, please contact digitalcommons@gardner-webb.edu.

PROPOSAL FORM

Note: This form shall be used for submitting proposals and shall be forwarded in duplicate to arrive at the designated time.

MARCH 15, 1971
1971

To: Gardner-Webb College
Boiling Springs, North Carolina

Gentlemen:

WE hereby propose to furnish and deliver all materials and to do and perform all work and services in accordance with drawings and other documents prepared by Harold E. Wagoner, Architect, 1700 Architects Building, Philadelphia, Pennsylvania, for the construction of the John R. Dover, Jr. Memorial Chapel for Gardner-Webb College, Boiling Springs, N. C., within 365 calendar days after execution of agreement for the following sums:

BASE BID Covering the TOTAL COST of the entire project as follows:

Demolition	\$	
General Construction	\$	
Plumbing and Drainage	\$	
Heating, Air Conditioning and Ventilating	\$	
Electrical	\$	
TOTAL COST	\$	<u>501,800⁰⁰</u>

WILL FURNISH IF
LOW BIDDER

ADDENDA

The Bidder hereby acknowledges receipt of the following addenda:

No. 1 Dated MAR 4 '71
No. Dated
No. Dated

LAXTON CONSTRUCTION CO., Inc.

Firm Name

E. Laxton, Pres.
Signature Date

ALTERNATE PROPOSALS To be added to or deducted from the Base Bid.

ALTERNATE NO. 1 If Flemish bond is substituted throughout for running bond in laying exterior face brick in walls, with exposed joints tooled to produce grapevine joints in lieu of concave joints:
Ref: Art. 8, Page 7-5 of Specifications:

Add \$ 6,700⁰⁰

ALTERNATE NO. 2 If Surface Protection of Exterior Masonry as specified in Article 7, Page 9-3 is omitted:

Deduct \$ 700⁰⁰

ALTERNATE NO. 3 If an aluminum Spire (and lightning protection including Cross) as specified in Article 6, Page 11-3, is substituted for porcelain enameled steel spire, including Cross and lightning protection, as specified for Base Bid:

Add \$ 39,000⁰⁰ Deduct \$

ALTERNATE NO. 4 If Class A Fire Rated shingles as specified in Article 7, Pages 14-3 & 4 are substituted for slate specified and shown on drawings:

Deduct \$ 3,900⁰⁰

ALTERNATE NO. 5 If the brick paved ramp, walk, steps and Plaza, including light standard piers and additional metal railings on North side of building are included: Ref: Site Plan Showing Grading & Paving for Alternate No. 5, on Drawing A-1:

Add \$ 19,000⁰⁰

ALTERNATE NO. 6 If the fan grille at top and shutters for interior of Nave Windows Type A are included:
Ref: Art. 16, Page 13-6 of specifications:

Add \$ 12,700⁰⁰

LAXTON CONSTRUCTION CO., Inc.

Firm Name

E. Laxton Pres
Signature Date

3-15-71

ALTERNATE E-1.

If the Chapel Dimmer System, shown on Dwg. E-6 is omitted, substituting all conduit, wiring, light switches and Panel LP1-3 & LP1-4 as shown on Dwg. E-4:

Deduct \$ 3,950⁰⁰

ALTERNATE E-2

If the Tower flood lighting shown on Drawing E-1 is included:

Add \$ 3,700⁰⁰

ALTERNATE E-3:

If the Plaza outside lightings shown on Drawing E-1 is included:

Add \$ 1,400⁰⁰

LAXTON CONSTRUCTION CO., Inc

Firm Name

E. Laxton, Pres.
Signature

Date
3-15-71